सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA11099722089484T
Certificate Issued Date	:	29-Apr-2021 12:04 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ PADMANABHA NAGAR/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0891921052861396T
Purchased by	:	M N RAMAIAH
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARAHALLI BBMP BANGALORE 73
Second Party	:	M N RAMAIAH
Stamp Duty Paid By	:	M N RAMAIAH
Stamp Duty Amount(Rs.)	:	800 (Eight Hundred only)

सत्यमेव जयते

KAMAVARI CREDIT CO-OP. SOCIETY LTD. BANGALORE 560 070.

IN-KA11099722089484T RS. 800 29-APR-2021 12:04 PM

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 06 /2021-22, Dtd : 30-04-2021

1.This Agreement, entered this day 30 of April.2021 Between Executive Engineer, Dasarahalli Division, BBMP, herein after Sri M N Ramaiah, #35/28, 6th Main, Dattatreya Nagara, BSK 3rd Stage, Hosakerehalli, Bangalore - 560085 (Here in called Contractor) of other part.

M N Ramaiah

30/04/2021

Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Contruction of CC drain Marmma devi temple surrounding via phoenix school surroundings and other cross roads in Bagalagunte ward no 14

Est Cost: 76.00 Lakhs Indent No: 45840

Job Code: 014-20-000116 PCode-3726

Administrative Approval: EE/DD/AS/122/2020-21, Dt:10.09.2020.

Technical Sanction: SE/DZ/TS/91/2020-21, Dt: 03.02.2020.

Tender Notification No& Date: No:BBMP/EE/DD/Ten/21/2020-21, Date: 17.11.2020

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 55,95,851.00 (Rupees Fifty Five Lakh Ninety Five Thousand Eight Hundred Fifty One Only) Which is (+) 3.50% Above SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	1,68,000.00	0219585	29.04.2021	Indian Bank, Girinagara Branch, Bangalore
Difference Amount	–	–	–	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

M N Ramaiah
CONTRACTOR

WITNESSES:

1.

2.

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

Scanned by CamScanner